STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 30/ 04 I N SANTA CLARA COUNTY AT VARI QUS 04/ 02/ 04
CONTRACT NUMBER 04- 246914 LOCATI ONS CONTRACT CCDE '"H
LOCATI ON 04- SCL- 101- R35. 8/52. 2 34 CONTRACT | TEMS

04- SCL- 680- ML. 9/ MR. 2
04- SCL-880-0.3/4.1
CONSTRUCT MAI NTENANCE VEHI CLE FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 12 FUND TOTAL HA28 1,110, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BI DDERS 3 ENG NEERS EST 707, 000. 00 AMOUNT OVER 130, 110. 00 PERCENT OVER EST 18. 40
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 837, 110. 00 1 STEVENS CREEK QUARRY | NC 408 253-2512 CC PREF CLAI MED
00155174
12100 STEVENS CANYON ROAD FAX 408 253-6445
CUPERTI NO CA 95014
2 894, 940. 00 3 OGRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE ST FAX 650 966-1946
MOUNTAI N VI EW CA 94043
3 997, 115. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700 CC PREF CLAlI MED
00000022
330 BLOMQUI ST STREET FAX 831 768-2711

REDWOOD CI TY CA 94063



04- 246914 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LCDI CA
FRANK MEDI NA FENCI NG
OROVI LLE CA
K C | ENVI RONMENTAL ERCSI ON CONTRCL

SAN LU S OBl SPO CA

WATKI N AND BORTOLUSSI | RRI GATI ON
SAN RAFAEL CA



04- 246914 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
FRANK MEDI NA CONSTRUCTI ON AREA S| GNS
OROVI LLE CA
GLOBAL ENVI RONMENTAL WATER PCLLUTI ON CONTROL PLAN AND LEAD COVPLI ANCE PLAN
FQUNTAI' N VALLEY CA
GOLDEN STATE TRAFFI C CONSTRUCTI ON AREA S| GNS
PLYMOUTH CA
LUCAS CONCRETE CONCRETE
FREMONT CA
SUPERI OR LANDSCAPI NG

WATSONVI LLE CA

wcC C EQUI PMENT RENTAL
LUCERNE VALLEY CA

WATKI N AND BORTOLUSSI | RRI GATI ON
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY GATES
SAN JOSE CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON AND LEAD COWVPLI ANCE PLANS

FOUNTAI' N VALLEY CA
CONTI NUED ON NEXT PAGE



04- 246914 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K C | ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
TRAVI S TRUCKI NG TRUCKI NG ( PARTI AL)
CUPERTI NO CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
WATKI N AND BORTOLUSSI | NC | RRI GATI ON

SAN RAFAEL CA



04- 246914 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 30/ 04 04/ 02/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 000. 00* 8, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00

3 074034 TEMPORARY COVER MR 300 15. 00 4. 500. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 30, 000. 00* 30, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 000. 00* 18, 000. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00* 15, 000. 00

7 150771 REMOVE ASPHALT CONCRETE DI KE M 320 35. 00 11, 200. 00

8 151224 REMOVE DEL| NEATOR EA 12 50. 00 600. 00

9 152386 RELOCATE ROADS| DE Sl G\- ONE POST EA 5 600. 00 3, 000. 00
10 152387 RELOCATE ROADSI DE SI G\ TWO POST EA 1 750. 00 750. 00
11 153214 REMOVE CONCRETE CURB M 156 50. 00 7, 800. 00
12 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 1, 130 100. 00 113, 000. 00
14 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 15, 000. 00* 15, 000. 00
15 198001 | MPORTED BORROW VB 660 55. 00 36, 300. 00
16 (S) 032388 EROSI ON CONTROL ( NETTI NG) MR 15, 500 5. 50 85, 250. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 990 1. 00 990. 00
18 (S) 203021 FI BER ROLLS M 40 26. 50 1, 060. 00
19 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 2,920 1.25 3. 650. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 81 135. 00 10, 935. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 220 5. 50 1, 210. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
23 250401 CLASS 4 AGGREGATE SUBBASE VB 33 325. 00 10, 725. 00
24 260301 CLASS 3 AGGREGATE BASE VB 1, 130 95. 00 107, 350. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 710 120. 00 85, 200. 00
26 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 280 25. 00 7. 000. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 60 25. 00 1, 500. 00
28 510526 M NOR CONCRETE ( BACKFI LL) VB 26 360. 00 9. 360. 00
29 650069 450 MM REI NFORCED CONCRETE PI PE M 24 365. 00 8. 760. 00
30 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 85. 00 170. 00
31 731501 M NOR CONCRETE ( CURB) VB 34 1, 500. 00 51, 000. 00
32 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 23 1, 000. 00 23, 000. 00
33 820107 DEL| NEATOR ( CLASS 1) EA 96 50. 00 4, 800. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 82, 000. 00* 82, 000. 00

TOTAL 837, 110. 00



04- 246914 Bl D245
04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 30/ 04 04/ 02/ 04
| TEM SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1 8, 000. 00* 8000. 00 5, 000. 00~ 5000. 00
2 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00
3 15. 00 4500. 00 10. 00 3000. 00
4 40, 000. 00* 40000. 00 40, 000. 00* 40000. 00
5 15, 000. 00* 15000. 00 125, 000. 00* 125000. 00
6 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
7 10. 00 3200. 00 20. 00 6400. 00
8 20. 00 240. 00 15. 00 180. 00
9 400. 00 2000. 00 350. 00 1750. 00
10 1, 000. 00 1000. 00 500. 00 500. 00
11 65. 00 10140. 00 50. 00 7800. 00
12 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
13 137.00 154810. 00 100. 00 113000. 00
14 15, 000. 00* 15000. 00 5, 000. 00* 5000. 00
15 100. 00 66000. 00 10. 00 6600. 00
16 6. 00 93000. 00 5.50 85250. 00
17 1.00 990. 00 3.00 2970. 00
18 30. 00 1200. 00 25.00 1000. 00
19 1.25 3650. 00 1.50 4380. 00
20 140. 00 11340. 00 125. 00 10125. 00
21 6. 00 1320. 00 6. 00 1320. 00
22 50, 000. 00* 50000. 00 51, 300. 00* 51300. 00
23 260. 00 8580. 00 450. 00 14850. 00
24 120. 00 135600. 00 130. 00 146900. 00
25 200. 00 142000. 00 225.00 159750. 00
26 20. 00 5600. 00 24. 00 6720. 00
27 20. 00 1200. 00 24.00 1440. 00
28 275.00 7150. 00 150. 00 3900. 00
29 100. 00 2400. 00 300. 00 7200. 00
30 500. 00 1000. 00 500. 00 1000. 00
31 600. 00 20400. 00 500. 00 17000. 00
32 1, 100. 00 25300. 00 1, 300. 00 29900. 00
33 45. 00 4320. 00 30. 00 2880. 00
34 25, 000. 00* 25000. 00 90, 000. 00* 90000. 00
TOT 894, 940. 00 997, 115. 00




